

FDP Form 10a - Bid Results on Civil Works

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bidded project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

Republic of the Philippines
CIVIL WORKS BID-OUT
 MUNICIPALITY OF PANIQUI
 Province of Tarlac
 1st Quarter, C.Y. 2022

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1	8291361	Construction of New Public Market – Wet Section Bldg., Phase 1	35,000,000.00	Burgos St., Brgy. Tablang, Paniqui, Tarlac	R.R. RICAFORT CONSTRUCTION & SERVICES	Rafael Felipe R. Ricafort/Parsolingan, Gerona, Tarlac	34,980,000.00	01/04/2022	540 Days
2	8335947	Concreting of Access Road (Phase 4)	4,369,933.02	New Public Market, Brgy. Tablang, Paniqui, Tarlac	F.A. Asprer Construction	Ferdinand A. Asprer, Phase II Sampaguita St., Ninas Ville, Suizo, Tarlac City	4,366,781.08	01/25/2022	60 Days
3	8338015	Construction of Blood Bank	4,000,000.00	Paniqui General Hospital, Brgy. Samput, Paniqui, Tarlac	F.A. Asprer Construction	Ferdinand A. Asprer, Phase II Sampaguita St., Ninas Ville, Suizo, Tarlac City	3,996,070.33	01/25/2022	210 Days
4	8351345	Installation of Streetlights	2,349,996.27	around Public Plaza, Brgy. Poblacion Norte, Paniqui, Tarlac	TOYO Const. Builder & Services	Israel Yu Dy Pen Ting, Brgy. Samput, Paniqui, Tarlac	2,345,296.24	02/03/2022	120 Days
5	8351438	Construction of Pathway with Drainage Canal & Installation of Street Lights	3,774,705.30	Brgy. Acocolao, Paniqui, Tarlac	TOYO Const. Builder & Services	Israel Yu Dy Pen Ting, Brgy. Samput, Paniqui, Tarlac	3,771,372.64	02/03/2022	150 Days
6	8351547	Concreting of Access Road	2,400,931.10	Purok 2 to 5, Brgy. Ventinilla, Paniqui, Tarlac	F.A. Asprer Construction	Ferdinand A. Asprer, Phase II Sampaguita St., Ninas Ville, Suizo, Tarlac City	2,398,204.18	02/04/2022	90 Days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


GAYLORD P. DE GUZMAN
 BAC Secretary


ENGR. VLADIMIR L. SANTILLAN
 BAC Chairman

FDP Form 10a - Bid Results on Civil Works

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bidded project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

Republic of the Philippines
CIVIL WORKS BID-OUT
 MUNICIPALITY OF PANIQUI
 Province of Tarlac
 1st Quarter, C.Y. 2022

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
7	8351553	Concreting of Access Road	2,864,976.22	Purok Balsa, Brgy. San Isidro, Paniqui, Tarlac	F.A. Asprer Construction	Ferdinand A. Asprer, Phase II Sampaguita St., Ninas Ville, Suizo, Tarlac City	2,860,329.74	02/04/2022	90 Days
8	8351566	Concreting of Access Road	2,999,917.50	Purok 3, Brgy. Sta. Ines, Paniqui, Tarlac	F.A. Asprer Construction	Ferdinand A. Asprer, Phase II Sampaguita St., Ninas Ville, Suizo, Tarlac City	2,996,390.90	02/04/2022	90 Days
9	8358826	Upgrading & Improvement of School Grounds	3,697,971.87	Balaogang Elementary School, Paniqui, Tarlac	TOYO Const. Builder & Services	Israel Yu Dy Pen Ting, Brgy. Samput, Paniqui, Tarlac	3,690,581.21	02/09/2022	90 Days
10	8358837	Concreting of Access Road	1,745,763.85	Purok 4, Brgy. Tablang, Paniqui, Tarlac	F.A. Asprer Construction	Ferdinand A. Asprer, Phase II Sampaguita St., Ninas Ville, Suizo, Tarlac City	1,742,289.72	02/09/2022	60 Days
11	8358854	Concreting of Access Road	1,517,612.05	Purok 3, Brgy. San Juan De Milla, Paniqui, Tarlac	TOYO Const. Builder & Services	Israel Yu Dy Pen Ting, Brgy. Samput, Paniqui, Tarlac	1,514,448.89	02/09/2022	45 Days
12	8358865	Concreting of Access Road	1,146,934.43	Sitio Malasin, Brgy. Sinigpit, Paniqui, Tarlac	TOYO Const. Builder & Services	Israel Yu Dy Pen Ting, Brgy. Samput, Paniqui, Tarlac	1,144,604.13	02/09/2022	45 Days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

GAYLORD P. DE GUZMAN
 BAC Secretary

ENGR. VLADIMIR L. SANTILLAN
 BAC Chairman