



CIVIL WORKS BID-OUT 2019 - 3RD QUARTER

FDP Form 10a - Bid Results on Civil Works

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bid project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.


Republic of the Philippines
CIVIL WORKS BID-OUT
 MUNICIPALITY OF PANIQUI
 Province of Tarlac
 3rd Quarter, C.Y. 2019

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1	6261318	Improvement of Dumpsite	299,996.48	Brgy. Dapdap, Paniqui, Tarlac	F.A. Asprer Construction	Phase II Niñas Ville, Tarlac City	295,686.45	10-Jul-19	30 Days
2	6261329	Construction of Apartment Type Niches	1,000,000.00	New Paniqui Cemetery, Sta. Rosa St., Paniqui, Tarlac	F.A. Asprer Construction	Phase II Niñas Ville, Tarlac City	994,306.45	10-Jul-19	45 Days
3	6261339	Construction of Drainage (Phase 2)	1,200,000.00	Sta. Rosa St., Paniqui, Tarlac	MCB Construction & Supply	Ambonao, Calasiao, Pangasinan	1,194,797.37	10-Jul-19	90 Days
4	6261364	Construction of Drainage	1,207,509.45	Palma St., Brgy. Pob. Norte, Paniqui, Tarlac	MCB Construction & Supply	Ambonao, Calasiao, Pangasinan	1,202,366.43	10-Jul-19	90 Days
5	6269624	Upgrading of Brgy. Plaza	701,939.45	Brgy. San Isidro, Paniqui, Tarlac	F.A. Asprer Construction	Phase II Niñas Ville, Tarlac City	694,208.45	16-Jul-19	60 Days
6	6269669	Construction of Drainage	880,300.77	Pasuquin St., Brgy. Pob. Sur., Paniqui, Tarlac	MCB Construction & Supply	Ambonao, Calasiao, Pangasinan	876,234.21	16-Jul-19	90 Days
7	6269712	Renovation of Mayor's Office	1,199,814.76	2nd Flr., Main Bldg., Municipal Compound, Paniqui, Tarlac	3K Builders	Nancayasan, Urdaneta City, Pangasinan	1,197,212.73	16-Jul-19	90 Days
8	6269748	Construction of Drainage	2,500,000.00	Gomez St., Paniqui, Tarlac	MCB Construction & Supply	Ambonao, Calasiao, Pangasinan	2,495,667.88	16-Jul-19	90 Days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.



DANILO D. PAZCOQUIN
 BAC Secretariat Head



BETTY A. SAGABAEN
 BAC Chairman