


FDP Form 10a - Bid Results on Civil Works


Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a - CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bid project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

Republic of the Philippines
CIVIL WORKS BID-OUT
MUNICIPALITY OF PANIQUI
 Province of Tarlac
 4th Quarter, C.Y. 2021

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1	8053947	Installation of Isolation and Treatment Area	4,000,000.00	Paniqui General Hospital, Brgy. Samput, Paniqui, Tarlac	F.A. Asprer Construction	Ferdinand A. Asprer, Phase II Sampaguita St., Ninas Ville, Suizo, Tarlac City	3,994,136.55	10/27/2021	210 Days
2	8110963	Construction of Apartment Type Niches (Phase 3)	1,199,936.19	New Paniqui Cemetery, Sta. Rosa St., Paniqui, Tarlac	F.A. Asprer Construction	Ferdinand A. Asprer, Phase II Sampaguita St., Ninas Ville, Suizo, Tarlac City	1,196,398.30	11/15/2021	30 Days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


GAYLORD P. DE GUZMAN
 BAC Secretary


ENGR. VLADIMIR L. SANTILLAN
 BAC Chairman