



# CIVIL WORKS BID-OUT 2019 - 4<sup>TH</sup> QUARTER

FDP Form 10a - Bid Results on Civil Works


Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a - CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bidded project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

Republic of the Philippines  
**CIVIL WORKS BID-OUT**  
MUNICIPALITY OF PANIQUI  
Province of Tarlac  
4th Quarter, C.Y. 2019

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1	6475602	Site Development of New Public Market (Phase 1)	6,795,145.16	Brgy. Tablang, Paniqui, Tarlac	F.A. Asprer Construction	Phase II Niñas Ville, Tarlac City	6,792,975.78	08-Oct-19	90 Days
2	6522448	Local Access Road (Rehabilitation/Improvement)	12,374,000.00	Brgy. Burgos, Paniqui, Tarlac	TOYO Const. Builder & Services	Brgy. Samput, Paniqui, Tarlac	12,336,889.99	25-Oct-19	120 Days
3	6626339	Construction of Perimeter Fence	1,200,000.00	Old Public Market, LGU-Paniqui, Tarlac	3K Builders	Nancayasan, Urdaneta City, Pangasinan	1,198,986.84	29-Nov-19	90 Days
4	6626464	Upgrading of Local Access Road	4,498,326.22	Brgy. Tablang-Bacao, Brgy. Salumague, LGU- Paniqui, Tarlac	3K Builders	Nancayasan, Urdaneta City, Pangasinan	4,494,255.55	29-Nov-19	120 Days
5	6626604	Improvement of Local Access Road	6,434,626.12	Brgy. Cabayaoasan, LGU- Paniqui, Tarlac	F.A. Asprer Construction	Phase II Niñas Ville, Tarlac City	6,429,489.00	29-Nov-19	120 Days
6	6665059	Upgrading of Flooded Brgy. Plaza	1,687,053.51	Brgy. Nancamarinan, LGU- Paniqui, Tarlac	3K Builders	Nancayasan, Urdaneta City, Pangasinan	1,669,144.79	04-Dec-19	30 Days
7	6665129	Construction of Drainage	2,500,000.00	Gomez St. (Western Side), LGU- Paniqui, Tarlac	F.A. Asprer Construction	Phase II Niñas Ville, Tarlac City	2,494,205.51	04-Dec-19	90 Days
8	6665212	Upgrading of Flooded Local Access Road	7,414,407.01	Sitio Centro, Brgy. Balaang, LGU- Paniqui, Tarlac	F.A. Asprer Construction	Phase II Niñas Ville, Tarlac City	7,409,910.13	04-Dec-19	120 Days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

  
**DANILO D. PAZCOQUIN**  
BAC Secretariat Head

  
**BETTY A. SAGABAEN**  
BAC Chairman