

FDP Form 10a - Bid Results on Civil Works


Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bidden project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.




Republic of the Philippines
CIVIL WORKS BID-OUT
 MUNICIPALITY OF PANIQUI
 Province of Tarlac
 4th Quarter, C.Y. 2022

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1	9012775	Concreting of Access Road	3,672,539.94	Ancop Village, Brgy. Tablang, Paniqui, Tarlac	F.A. Asprer Construction	Ferdinand A. Asprer, Phase II Sampaguita St., Ninas Ville, Suizo, Tarlac City	3,667,438.35	10/10/2022	90 Days
2	9093945	Installation of Street Lighting	969,463.87	Barangay Balaoang, Paniqui, Tarlac	TOYO Const. Builder & Services	Israel Yu Dy Pen Ting, Brgy. Samput, Paniqui, Tarlac	967,065.00	11/07/2022	30 Days
3	9180424	Concreting of Access Road (Phase 4)	5,085,140.51	New Public Market, Brgy. Tablang, Paniqui, Tarlac	F.A. Asprer Construction	Ferdinand A. Asprer, Phase II Sampaguita St., Ninas Ville, Suizo, Tarlac City	5,075,129.54	11/28/2022	60 Days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


GAYLORD P. DE GUZMAN
 BAC Secretary


ENGR. VLADIMIR L. SANTILLAN
 BAC Chairman